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ADDENDUM NUMBER TwWO

FOR THE

GARDEN & WESTERN SEWER AND STREET IMPROVEMENTS PROJECT

DATE OF ADDENDUM: July 26, 2023
To ALL BIDDERS BIDDING ON THE ABOVE PROJECT:

The following addendum shall be made part of the Project Specifications and Contract
Documents. All other provisions of the Contract Documents remain unchanged. The Bidder shall
acknowledge receipt of this Addendum on page 10 of the Bid Proposal form, in addition to
signing below and returning this form with the bid package. The contents of this Addendum shall
be given full consideration in the preparation of the Bid.

Changes to the Project Bid Opening, Special Provisions, and Bidding Schedule
Bid Opening:

The Bid Opening has been CHANGED from Thursday, July 27, 2023, to Thursday, August 3,
2023.

Any bids already submitted will be returned unopened.

Special Provisions:

REMOVE from the Special Provisions Section 401.8 and replace with the REVISED Section
401.8.

401.8 Measurement and Payment

REMOVE the Section 401.8 from the COP MAG Supplement in its entirety and REPLACE with
the following:

The work under this item shall be Lump Sum to include providing all devices, equipment,
materials, labor, and incidental and appurtenant work necessary to provide traffic control for the

project in accordance with these technical specifications.

(A) Preparation of traffic control plan shall be inclusive of all submittals, reviews and if needed,
resubmittals.
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(B) Flaggers and pilot cars with driver, shall be inclusive and is the Contractor’s responsibility to
manage the project appropriately to adequately control traffic.

Pay Item: 401 SP Traffic Control Plan (LS)
Pay Item: 401.1 SP Barricades and Storage (LS)
Bidding Schedule:

REMOVE the Bidding Schedule in its entirety and REPLACE with the revised Bidding
Schedule dated July 26, 2023.

- END -
City of Prescott Public Works Department
Digitally signed by
Gwen Gwen Rowitsch
- Date: 2023.07.26
Rowitsch  g1au6.0700 7/26/2023
Gwen Rowitsch, Public Works Director Date

Acknowledgement: (must be signed and turned in with the bid documents)

Company Name

Signature of Company Official Date
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latona.jones
Typewritten Text
7/26/2023


Bidding Schedule - July 26, 2023

Garden and Western Sewer and Roadway Improvements

CIP 2302-001

Ll\;:)'e Ttem Description Qty Unit Unit Cost Amount
General Construction Items
1 105.8 Construction Stakes, Lines and Grades 1 LS
2 107.15  |Public Relations 1 ALL $20,000.00 $20,000.00
3 107.16 |Stormwater Pollution Prevention Plan (SWPPP) 1 LS
4 109.10  |Mobilization/Demobilization 1 LS
5 109.11  |Contract Allowance 1 ALL $325,000.00 $325,000.00
6 401 SP | Traffic Control Plan 1 LS
7 | 401.1 SP |Barricades and Storage 1 LS
General Construction Items Subtotal |$
Removals
8 317 Asphalt Milling 3,831 SY
9 350.5.2 |Remove Concrete Spandrel & Cross Gutter 1,118 SF
10 350 SP [Removal of Existing Improvements 1 LS
11 | 350.aSP [Remove Aggregate Base Course, Fill Construction 787 CY
12 | 350.b SP [Remove & Dispose of Curb and Gutter 390 LF
13 | 350.c SP [Remove & Dispose of Concrete Sidewalk 955 SF
14 | 350.d SP |Sawcut 243 LF
Removals Subtotal |$
Roadway Improvements
15 205.2  |Unsuitable Material 200 CY
16 301.8  [Sub-Grade Preparation 3,831 SY
17 310.5a |Aggregate Base Course 170 CYy
18 310.5b |Aggregate Base Course Preparation of Existing 3,831 SY
19 321 Placement and Construction of Asphalt Concrete Pavement 1,066 | TON
20 340.5.3 [Curb Ramp Installation 12 EA
21 340.6  [Concrete 4" Roll Curb and Gutter Type C (QCSD 220Q-2) 40 LF
22 340.6.1 [Concrete 4" Roll Curb and Gutter Type D (QCSD 220Q-2) 119 LF
23 | 340.6a SP |Concrete Vertical Curb and Gutter Type A (QCSD 220Q-1) 550 LF
24 | 340.6¢ SP |Concrete Driveway Entrance 315 SF
25 | 340.6d SP |Concrete Valley Gutter 685 SF
26 | 340.6e SP |Concrete Sidewalk 1,100 SF
27 | 340.6f SP |Concrete Spandrel 1,566 SF
28 | 340.6g SP |Concrete Handicap Ramp, with Cast Iron Panel 11 EA
29 | 405.aSP |Adjust Survey Monuments (QCSD 270Q) 2 EA
30 | 405.b SP |Replace Survey Monuments (QCSD 120Q, Type 'A") 1 EA
31 505 Concrete Dumpster Pad 112 SF
32 402.1a  |Thermoplastic Striping, White, Stop Bar & Crosswalk (4" equiv.) 621 LF
Roadway Improvements Subtotal |$
Utility Improvements
33 200.2  [Bypass Pumping 1 LS
34 | 345.7a SP |Adjust Sewer Manhole Frame & Cover 5 EA




Bidding Schedule - July 26, 2023

Garden and Western Sewer and Roadway Improvements

CIP 2302-001

Ll\;:)'e Ttem Description Qty Unit Unit Cost Amount
35 | 345.7b SP |Adjust New Water Valve Box & Cover 4 EA
36 610.9.d |Relocate Fire Hydrant 1 LS
37 615.16 |Install 8" PVC (SDR 35) Sewer Pipe 217 LF
38 6159  [Construct Sanitary Sewer Cleanout 1 EA
39 | 625.aSP |Install Beaver Slide Manhole 1 EA
40 | 625.b SP |Install Sanitary Sewer Manhole 1 EA
41 | 625.c SP |Connect sewer line to existing sewer 3 EA
42 | 651.4a SP |Remove existing sanitary sewer pipe 153 LF
43 | 615.4b SP |Remove Concrete Sewer Manhole 1 EA
44 | 615.4c SP |Cut & Plug Sewer 1 EA
Utility Improvements Subtotal |$
Drainage Improvements
45 430.3.2 [Seeding, Hydraulic 0.50 AC
46 | 505.a SP |Storm Drain Catch Basin 1 EA
Drainage Improvements Subtotal |$
Total Bid Amount
TOTAL BID AMOUNT:
Dollars and Cents

(In Written Words)

Company Name

Company Address

Signature of Company Official

Title

Email

Date Signed






